STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

Bl D RANK

05/ 16/ 06
04- 041524

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N CONTRA COSTA AND MARI N COUNTI ES
AT RI CHVOND SAN RAFAEL BRI DGE

04- MRN-580-0.0/1.9

04-CC-580-6.1/7.7

FUND TOTAL
ENG NEERS EST

RAST
Bl D TOTAL

10, 484, 270. 00
70 DAYS X 13900

11, 457, 270. 00
10, 893, 400. 00
65 DAYS X 13900

+B) 11,796, 900. 00
12,928, 390. 00
80 DAYS X 13900

+B) 14,040, 390. 00
13, 477, 940. 00
79 DAYS X 13900

14, 576, 040. 00

RESURFACE BRI DGE DECKS

16, 787, 360. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
HA21 0

Bl D245
PACE 1
05/ 18/ 06
CONTRACT CODE 'B '
29 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

TOTAL NUMBER OF WORKI NG DAYS 70

6, 303, 090. 00

3 CALI FORNI A ENG NEERI NG

CONTRACTORS | NC

20 HAPPY VALLEY ROAD

PLEASANTON CA 94566

4 NEHEM AH CONSTRUCTI ON | NC

4790 E SECOND ST

BENI CI A CA 94510

2 AMVERI CAN Cl VI L CONSTRUCTORS

WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

1 GOLDEN STATE BRI DGE | NC

901 HOWE RCAD

MARTI NEZ CA 94553

PERCENT UNDER EST 37.55

FAX

FAX

FAX

FAX

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

925 461-1500
00274652
925 461-0510

707 746-6870
00869322
707 746-6815

707 746-8028
00526319
707 746-0936

925 372-8000
00851187
925 372-8001

CC PREF CLAI MED

SB PREF CLAI MED
BID IS OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED
BID IS OVER SBP
PREFERENCE LI M TS



04- 041524 Bl D245

04- MRN- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 16/ 06 05/ 18/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON GRI NDI NG AND RELATED ( PARTI AL)
HAYWARD CA
TI TAN DVBE | NC PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

REDDI NG CA



04- 041524 Bl D245

04- MRN- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 16/ 06 05/ 18/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON REMOVE CEMENT MORTAR DECK SURFACE ( PORTI ON)
HAYWARD CA
GOLDEN STATE BRI DGE BRI DGE WORK ( PORTI ON)
MARTI NEZ CA
ROBERT PENNY ENTERPRI SE PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
SACRAMENTO CA
THOVAS AND PRATT PORTABLE CHANGEABLE MESSACE BOARDS ( PORTI ON)
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
THOVAS AND PRATT PORTABLE CHANGEABLE MESSAGE SI GNS
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON REMOVE MORTAR ( PARTI AL)
HAYWARD CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
LODI CA
GLOBAL ENVI RONMENTAL NETWORK | NC HEALTH AND SAFETY PLAN AND M SCELLANECUS SUPPLY

FOUNTAI N VALLEY CA
CONTI NUED ON NEXT PAGE



04- 041524
04- MRN- 580
05/ 16/ 06

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 4
05/ 18/ 06

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

NELSON | NDUSTRI AL SERVI CES
NATIONAL CITY CA

STORM WATER POLLUTI ON PREVENTI ON PLAN

STEEL SHOT BLASTI NG



04- 041524 Bl D245

04- NRN- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 16/ 06 05/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 700, 000. 00 700, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00 50, 000. 00
5 038703 TEMPORARY CONCRETE WASHOUT FACI LI TI ES LS LUMP SUM 5, 000. 00 5, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 2,500. 00 5, 000. 00
7 074041 STREET SWEEPI NG LS LUMP SUM 100, 000. 00 100, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 80, 000 .30 24, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 15 1, 400. 00 21, 000. 00
12 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 34 250. 00 8, 500. 00
14 (S) 040229 REMOVE CEMENT MORTAR DECK SURFACE M2 121, 200 7.00 848, 400. 00
15 153223 REMOVE UNSOUND CONCRETE MB 159 3, 000. 00 477, 000. 00
16 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 121, 200 1. 00 121, 200. 00
17 511124 RAPI D SETTI NG CONCRETE ( PATCH) MB 50 2, 500. 00 125, 000. 00
18 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 1, 900 2,000. 00 3, 800, 000. 00
19 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 121, 200 21.50 2, 605, 800. 00
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 940 50. 00 47, 000. 00
21 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22,100 2.00 44, 200. 00
22 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 020 3.00 9, 060. 00
23 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 26 10. 00 260. 00
TYPE C)
24 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 470 5. 00 7, 350. 00
TYPE G
25 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 500 5. 00 7,500. 00
TYPE H)
26 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
27 150710 REMOVE TRAFFI C STRI PE M 180 25. 00 4,500. 00
28 039240 REPAI R DECK JOI NTS LS LUMP SUM 250, 000. 00 250, 000. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 1, 000, 000. 00 1, 000, 000. 00
A) 10, 484, 270. 00

B) 7 DAYS X 13900

A+B) 11, 457, 270. 00



04- 041524 Bl D245
04- MRN- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 16/ 06 05/ 18/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00 10000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
2 1, 500, 000. 00 1500000. 00 1, 400, 000. 00 1400000. 00 800, 000. 00 800000. 00
3 3, 500. 00 3500. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00
4 10, 000. 00 10000. 00 20, 000. 00 20000. 00 8, 000. 00 8000. 00
5 5, 000. 00 5000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
6 5, 000. 00 10000. 00 10, 000. 00 20000. 00 1, 500. 00 3000. 00
7 30, 000. 00 30000. 00 90, 000. 00 90000. 00 77, 000. 00 77000. 00
8 30, 000. 00 30000. 00 10, 550. 00 10550. 00 22,500. 00 22500. 00
9 300, 000. 00 300000. 00 670, 000. 00 670000. 00 535, 000. 00 535000. 00
10 2.00 160000. 00 1.50 120000. 00 4.00 320000. 00
11 5, 000. 00 75000. 00 10, 000. 00 150000. 00 6, 500. 00 97500. 00
12 .00 0. 00 .00 0. 00 .00 0. 00
13 500. 00 17000. 00 2, 000. 00 68000. 00 450. 00 15300. 00
14 3. 00 363600. 00 8. 00 969600. 00 3. 00 363600. 00
15 300. 00 47700. 00 1, 300. 00 206700. 00 950. 00 151050. 00
16 1.50 181800. 00 1.50 181800. 00 2.00 242400. 00
17 300. 00 15000. 00 2, 000. 00 100000. 00 5, 500. 00 275000. 00
18 1, 600. 00 3040000. 00 2,244.00 4263600. 00 2,475.00 4702500. 00
19 27. 45 3326940. 00 24. 00 2908800. 00 29. 00 3514800. 00
20 100. 00 94000. 00 70. 00 65800. 00 99. 00 93060. 00
21 1.50 33150. 00 2.00 44200. 00 4.00 88400. 00
22 5.00 15100. 00 3. 00 9060. 00 8. 00 24160. 00
23 10. 00 260. 00 5. 00 130. 00 35. 00 910. 00
24 5.00 7350. 00 5.00 7350. 00 18. 00 26460. 00
25 6. 00 9000. 00 5. 00 7500. 00 18. 00 27000. 00
26 .00 0. 00 .00 0. 00 .00 0. 00
27 50. 00 9000. 00 10. 00 1800. 00 10. 00 1800. 00
28 500, 000. 00 500000. 00 300, 000. 00 300000. 00 670, 000. 00 670000. 00
29 1, 100, 000. 00 1100000. 00 1, 290, 000. 00 1290000. 00 1, 400, 000. 00 1400000. 00
TOT A) 10, 893, 400. 00 A) 12, 928, 390. 00 A) 13, 477, 940. 00
B) 65 DAYS X 13900 B) 80 DAYS X 13900 B) 79 DAYS X 13900
A+B) 11, 796, 900. 00 A+B) 14, 040, 390. 00 A+B) 14, 576, 040. 00



